

July 15, 2015

ADDENDUM NO. 6
To the Contract Documents for the
Five Mile Creek WWTP Influent Pump Control Modifications

TO: PLAN HOLDERS
PROSPECTIVE BIDDERS

The following changes, additions, and/or deletions are hereby made a part of the contract documents for the **Five Mile Creek WWTP Influent Pump Control Modifications** fully and completely as if the same were fully set forth therein:

A. General Contract, Page 2; **COORDINATION WITH THE COUNTY**

Delete –

“See Specification Section 27 60 00 (SCADA System) Parts 2.3 A and B for a complete description of coordination tasks for County supplied equipment needed for the scope of work.

In summary: The County will be responsible for purchasing hardware for the SCADA panel equipment, per the direction of the SCADA Integrator. The SCADA Integrator will ultimately be responsible for selecting and submitting upon (for County review) the necessary equipment, based on the project specifications. The County will be responsible for issuing a PO and making separate payment for the necessary equipment after the submittals are approved, based on the SCADA Integrator’s proposed bill-of-materials.”